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FORM OF TENDER

	To
	The Employer
	The Bord of Management of Thurles CBS Secondary School.

	
	Address of Employer
	O'Donovan Rossa Street / Templemore Road, Thurles, Co. Tipperary

	
	For the attention of

	Hugh Ryan 

	 
	Regarding

	The CBS Secondary School,  Extensions, Woodworkroom Modification & alteration of drivewayr

	Date
	     
	


A Dhaoine Uaisle

We have examined and understand the Conditions of the Short Public Works Contract and the documents listed in the attached Schedule. We offer to complete the Works on the terms of and in conformity with that contract for the lump sum of

	     
	euro
  FORMDROPDOWN 

,


as adjusted in accordance with the Contract. 
If included in the attached Schedule or elsewhere in the attached documents, we also offer to accept appointment as project supervisor for the construction stage on terms required by the Contract if appointed as Contractor for the Works.

In consideration of you providing us with the contract documents, we agree not to withdraw this offer until the latest of: 

(a) 180
 days after the end of the last day for submission of this Tender

(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not

    issue prior to the expiry of the period at (a)

Your acceptance of this Tender within that time will result in the Contract being formed between us.  

We agree that you are not bound to accept the lowest or any tender you may receive.

Is sinne, le meas

	Signature of authorised person
	

	Name in capitals
	

	Title
	


On behalf of

	Tenderer’s name in full
	

	Postal address
	

	
	


In the presence of
	Name of witness
	

	Signature of witness
	

	Witness’s occupation
	

	Witness’s address
	


TENDER ACCEPTED
Signed on behalf of the Employer

	Signature of an officer authorised to sign contracts on behalf of the Employer
	

	Name in capitals
	

	Title
	


	Date
	
	


SCHEDULE

	Clause
	

	1.1
	Employer’s Representative
	Hugh Ryan

	
	Time for Completion
	274 
	days, starting on the day this Contract comes into effect or as stated in another contract document


	1.3
	Other documents in the Contract
	Volume A


	2.6
	Rate of liquidated damages
	€500 
	per day


	2.8
	Weather station
	Shannon


	3.15
	Defects Certificate issued
	Between 12 and 13 months after the date on which the Works are certified substantially complete.


	4.1
	Interim payment
	Monthly, 90% of the value of Works completed and materials delivered to the Site with title vested in the Employer to the Employer’s satisfaction

	
	Percentage of Price to be paid after Employer certifies the Works are substantially complete
	95%


	4.2
	Time for payment
	10 
	working days after Employer receives invoice for certified sum


	10.3
	Minimum indemnity limit for public liability insurance. 
	€13m 
	for any one event. (Limit may be on an annual aggregate basis for products liability, collapse, vibration, subsidence, removal and weakening of supports and sudden and accidental pollution.)

	
	Minimum indemnity limit for employer’s liability insurance 
	€6.5m
	for any one event


	10.4
	Maximum levels of excess for 
	

	
	
	· insurance of the Works and goods and materials for the Works
	€1000

	
	
	· public liability (property damage)
	€6,500


	
	
	· public liability (death, illness or injury)
	no excess

	
	
	· employer’s liability
	€6,500



	12.3
	Percentage of the unpaid portion of the Price to be paid if Employer terminates, clause 12. does not apply, and Employer appoints another contractor within 12 months
	4%


	14
	Project Supervisor
	Contractor  FORMDROPDOWN 
 to be appointed as Project Supervisor for the Construction Stage.

	15.2
	Body to appoint conciliator, if not agreed
	The Royal Instute of the Architects of Ireland


NOTE Shaded text (like this) may be amended
� Insert name of contact person identified in tender documents


� Insert name of Project


� Lump sum in words


� Please refer to � HYPERLINK "http://www.revenue.ie" ��www.revenue.ie� for details of current rates of VAT


� If not otherwise specified, read as 180 days


� To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a �binding contract.


� If no amount stated, €6,500  applies


� If no amount stated, €6,500  applies
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