
Sheet1

Pricing Document: CBS Seconary School, Thurles

Extensions, Woodworkroom modification & altertation of driveway

There is no bill of quantities with this job however we would like if you could fill in the breakdown cost on this document.

Extension A

1 Site Clearance / Preliminaries & safety plan

2 Foundations

3 Construction to finished floor level

4 Construction to wall plate level

5 Roof Complete & new ceilings (In hallway ceiling is to tie into existing ceiling)

6 Mechanical & Electrical ( Refer to sub document )

7 Flooring of all entension A  in Marmoleum by Forbo.

8 DPM, primer & smoothing compound

9 Skirting & Architrave

10 Grass area and new tarmac around building

11 Glazing / Windows & Doors

12 Ironmongery

13 Painting of Walls, Ceilings, Skirting & Architrave

14 Gutters / Downpipes soakaways

15 Painting white line to indicate walkway back to main building and zebra crossing

16 Finishing Building

17 Cleaning up of site after constuction

18 Roof window 

19 Total of extension A ( excluding VAT )

20 Total of extension A ( including VAT )
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Extension AB

1 Site Clearance / Preliminaries & safety plan

2 Foundations & construction to finished floor level

3 Remove solid concrete tiered seating area in demonstration room, ref: plan number 1200/P/10 & section B-B

4 Construction to wall plate level

5 Roof Complete & entire new ceiling

6 Mechanical & Electrical ( Refer to sub document )

7 Flooring of all extension B and existing rooms in Marmoleum by Forbo.

8 DPM, primer & smoothing compound

9 Skirting & Architrave

10 New tarmac around building to make good

11 Glazing / Windows & Doors

12 Ironmongery

13 Painting of Walls, Ceilings, Skirting & Architrave

14 Gutters / Downpipes soakaways

15 Demolition of internal walls and construction of ew internal walls and beams as shown in drawings

16 Finishing Building

17 Cleaning up of site after constuction

18 Cross corridor door ID7 and  fire sealing around it

19 Total of extension B ( excluding VAT )

20 Total of extension B ( including VAT )

Extension C

1 Site Clearance / Preliminaries & safety plan

2 Foundations

3 Construction to finished floor level

4 Construction to wall plate level

5 Roof Complete & entire new ceiling

6 Mechanical & Electrical ( Refer to sub document )
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7 Flooring of all extension C and existing room in Marmoleum by Forbo.

8 DPM, primer & smoothing compound

9 Skirting & Architrave

10 Grass area and new tarmac around building

11 Glazing / Windows & Doors

12 Ironmongery

13 Painting of Walls, Ceilings, Skirting & Architrave

14 Gutters / Downpipes soakaways

15 Path around extension

16 Finishing Building

17 Cleaning up of site after constuction

18 Making ope smaller for W8 (about 300mm smaller)

19 Total of extension B ( excluding VAT )

20 Total of extension B ( including VAT )

Modificatin of Woodworkroom

1 Preliminarys & safety plan

2 Demolition of dividing wall

3 Construction of required beams

4 replace ceiling in entire room

5 make good floor after demolition

6 Mechanical & Electrical ( Refer to sub document )

7 Flooring of all this room in safe step R11  by Forbo.

8 DPM, primer & smoothing compound

9 Skirting & Architrave

10 Creating new escape door and window ope

11 Glazing / Windows & Doors

12 Ironmongery

13 Painting of Walls, Ceilings, Skirting & Architrave

14 Gutters / Downpipes soakaways

15 making new door level entry by means of tarmac
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16 Finishing room

17 Cleaning up of site after constuction

18

19 Total of extension B ( excluding VAT )

20 Total of extension B ( including VAT )

Total of Extension A, B, C , modification of woodworkroom & alteration of driveway (excluding VAT)

Total of Extension A, B, C , modification of woodworkroom & alteration of driveway (including VAT)
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