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Pricing Document: CBS Seconary School, Thurles

Extensions, Woodworkroom modification & altertation of driveway

There is no bill of guantities with this job however we would like if you could fill in the breakdown cost on this document.

Extension A
1 Site Clearance / Preliminaries & safety plan
2 Foundations
3 Construction to finished floor level
4 Construction to wall plate level
5 Roof Complete & new ceilings (In hallway ceiling is to tie into existing ceiling)
6 Mechanical & Electrical ( Refer to sub document )
7 Flooring of all entension A in Marmoleum by Forbo.
8 DPM, primer & smoothing compound

9 Skirting & Architrave
10 Grass area and new tarmac around building
11 Glazing / Windows & Doors
12 [ronmongery
13 Painting of Walls, Ceilings, Skirting & Architrave
14 Gutters / Downpipes soakaways
15 Painting white line to indicate walkway back to main building and zebra crossing
16 Finishing Building
17 Cleaning up of site after constuction
18 Roof window
19 Total of extension A ( excluding VAT )

20 Total of extension A ( including VAT )
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Extension B
1 Site Clearance / Preliminaries & safety plan
2 Foundations & construction to finished floor level
3 Remove solid concrete tiered seating area in demonstration room, ref: plan number 1200/P/10 & section B-B
4 Construction to wall plate level
5 Roof Complete & entire new ceiling
6 Mechanical & Electrical ( Refer to sub document )
7 Flooring of all extension B and existing rooms in Marmoleum by Forbo.
8 DPM, primer & smoothing compound

9 Skirting & Architrave
10 New tarmac around building to make good
11 Glazing / Windows & Doors
12 [ronmongery
13 Painting of Walls, Ceilings, Skirting & Architrave
14 Gutters / Downpipes soakaways
15 Demolition of internal walls and construction of ew internal walls and beams as shown in drawings
16 Finishing Building
17 Cleaning up of site after constuction
18 Cross corridor door ID7 and fire sealing around it
19 Total of extension B ( excluding VAT )

20 Total of extension B ( including VAT )

Extension C
1 Site Clearance / Preliminaries & safety plan
2 Foundations
3 Construction to finished floor level
4 Construction to wall plate level
5 Roof Complete & entire new ceiling
6 Mechanical & Electrical ( Refer to sub document )
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Flooring of all extension C and existing room in Marmoleum by Forbo.
DPM, primer & smoothing compound

Skirting & Architrave

Grass area and new tarmac around building
Glazing / Windows & Doors

I[ronmongery

Painting of Walls, Ceilings, Skirting & Architrave
Gutters / Downpipes soakaways

Path around extension

Finishing Building

Cleaning up of site after constuction

Making ope smaller for W8 (about 300mm smaller)
Total of extension B ( excluding VAT )

Total of extension B ( including VAT )

Modificatin of Woodworkroom
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Preliminarys & safety plan

Demolition of dividing wall

Construction of required beams

replace ceiling in entire room

make good floor after demolition

Mechanical & Electrical ( Refer to sub document )
Flooring of all this room in safe step R11 by Forbo.
DPM, primer & smoothing compound

Skirting & Architrave

Creating new escape door and window ope
Glazing / Windows & Doors

Ironmongery

Painting of Walls, Ceilings, Skirting & Architrave
Gutters / Downpipes soakaways

making new door level entry by means of tarmac
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Finishing room

Cleaning up of site after constuction

Total of extension B ( excluding VAT )

Total of extension B ( including VAT )

Total of Extension A, B, C , modification of woodworkroom & alteration of driveway (excluding VAT)

Total of Extension A, B, C , modification of woodworkroom & alteration of driveway (including VAT)
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